PASCO LARET SUITER
& ASSOCIATES
CIVIL ENGINEERING + LAND PLANNING + LAND SURVEYING

May 11, 2020

PLSA 3257

Olga Fox Yardley
P.O. Box 1858
Rancho Santa Fe, CA 92067

RE: CIVIL ENGINEERING SERVICES FOR 4798 EL MIRAR, RANCHO SANTA FE, CA

Dear Olga,

Thank you for your interest in having Pasco Laret Suiter and Associates, Inc. perform the construction staking for your new residence and the associated improvements. At the request of your contractor, Mr. Jeff Steffen we have prepared the following estimate and scope of services for your project.

Our estimate and the proposed scope of services are outlined in Exhibit "A" of the enclosed Agreement. **Please note that this estimate is based on anticipated staking needs that are typical for this type of project. The actual cost may be higher or lower depending on the amount of staking requested by your contractor.** If the scope and estimate are to your satisfaction, please sign below and return.

If you have any questions or comments regarding our proposed scope of work or the terms of our Agreement, please feel free to contact us.

Sincerely,

Joseph Yuhas PLS5211
Principal Land Surveyor
Pasco Laret Suiter & Associates, Inc.

PASCO LARET SUITER
& ASSOCIATES
CIVIL ENGINEERING + LAND PLANNING + LAND SURVEYING

EXHIBIT A

SCOPE OF SERVICES

1) *Control Surveying & Clearing*
   - Establish horizontal and vertical control for the project.
   - Provide one set of stakes for clearing limits.

2) *Grading Control*
   - Provide one set of stakes at toe of fill slopes.
   - Provide one set of stakes for grading of the retaining wall.

3) *Driveway*
   - Provide one set of stakes for driveway construction.

Included in the above line items are normal office calculations, cut sheets, and sketches of staking performed.

We propose to bill for our services on a Time and Materials basis per the attached rate schedule, **EXHIBIT B**. The total anticipated cost for the above scope of work is **$5,900** based on our being able to perform each of the above items with one field trip per set of stakes or as specified. Requests for partial staking, re-staking, or additional work will result in additional cost.

Printing and other reimbursables are extra and are billed at cost plus 15%.

Billing for our services will be monthly; net 30 days. We reserve the right to stop work on the project if payment is delinquent.

Our scope of work includes only the items listed above. Specifically, not included in our scope of work are soils engineering, structural engineering, title work, landscape and irrigation plans, location or verification of public and private underground utilities, environmental work, as-built plans, engineering consulting, construction management, and City or County fees.

All terms and conditions of the original contract dated November 21, 2019 shall apply.

I concur, please proceed as outlined above.

_____

Olga Yardley Date

PASCO LARET SUITER
& ASSOCIATES
CIVIL ENGINEERING + LAND PLANNING + LAND SURVEYING

EXHIBIT B

Effective November 1, 2019

Principal Engineer	$210/hr
Associate Principal/Senior Project Manager	$180/hr
Project Manager	$165/hr
Senior Project Engineer	$145/hr
Project Engineer	$135/hr
Design Engineer	$125/hr
Principal Land Surveyor	$180/hr
Senior Land Surveyor	$165/hr
Senior Survey Mapper	$150/hr
Senior Survey Technician	$135/hr
Survey Technician	$125/hr
Survey Crew (1 Person Robotic)	$210/hr
Survey Crew (2 Person Robotic)	$240/hr
3D Laser Scanning	$295/hr
Processor/Expediter	$ 95/hr
Expert Witness/Depositions/Court Hearings (4 hour min.)	$400/hr
Consultation Meeting (2 hour min.)	

PLEASE NOTE:

1. All outside services, prints, and copies will be billed at cost plus 15%.
2. All work will cease on jobs with accounts past due 30 days.
3. This rate schedule is subject to change due to the granting of wage increases and/or other employer benefits to field or office employees during the lifetime of this agreement on a semi-annual basis.
4. All work requested outside of normal working hours shall be charged at 1.5 times the rates listed above.

Client's Initials_____